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STATE OF ILLINOIS

N,
ILLINOIS COMMERCE COMMISSION o [ -00 R '

STIPULATED AGREEMENT

This agreement made and entered into, by and between the State of lllinois acting by and
through the Illinois Commerce Commission, hereinafter referred to as the
"COMMISSION", The Burlington Northern and Santa Fe Railway Company, hereinafter
referred to as the "COMPANY", the City of Chicago, hereinafter referred to as the “CITY”,
and the State of lllinois, Department of Transportation, hereinafter referred to as the
"DEPARTMENT".

WITNESSETH:

WHEREAS, it has come to the attention of the COMMISSION through written
correspondence from the CITY that inquiry should be made into the matter of improving
public safety at the highway underpass (“subway”) structure carrying the Company's
tracks over Halsted Street at 1600 South in the City of Chicago, Cook County, lllinois,
designated as crossing AAR/DOT 079 448S, milepost 1.78 A; and

WHEREAS, the physical aspects, train movements, vehicular traffic volume, and all other
pertinent data relating to the subway structure have been obtained and shown on Exhibits
A and B, attached to the agreement; and

WHEREAS, the parties are mutually agreeable to accomplish the proposed
improvements upon a determination of the COMMISSION by Order.

NOW, THEREFORE in consideration of the premises and of the mutual covenants and
agreements as hereinafter contained the parties pray that the COMMISSION enter an
Order according to the provisions of Section 18c-7401 of the lllinois Commercial
Transportation Law requiring that certain improvements as hereinafter stated be made
and that the cost for the proposed improvements be divided among the parties according
to law and that in the interest of the statewide traveling public the Grade Crossing
Protection Fund of the Motor Fuel Tax Law (“Fund”) be required to bear a substantial
portion of the cost; To Wit the parties agree as follows:

Section 1 All improvements encompassed by this agreement shall be made in
accordance with all applicable State laws, rules, standards, regulations and Orders and
procedures in general.

Section 2 The parties are of the opinion that the proper improvementin the interest of
public safety at the aforesaid crossing should be:

a) the lowering of the pavement under the subway structure at Halsted
Street at 1600 South to increase the vertical clearance from the existing



13'3” to a minimum of 14'3” as indicated on Exhibit A, pages 2 and 3.

Section 3 The CITY has prepared a preliminary estimate of cost to accomplish the
proposed improvement which it may be required to perform, said estimate is attached as
Exhibit C, and shall upon order according to the requirements contained therein prepare
detailed drawings, estimates of cost and any required specifications for the proposed
improvement for the approval of the COMMISSION and DEPARTMENT.

Section 4 The CITY shall upon Order, according to the requirements contained
therein, proceed toward the completion of the proposed improvement, accomplishing the
work with its own forces or appropriate contracted services and agrees that an
appropriate time for the submission of plans should be one hundred twenty (120) days,
for the submission of progress reports should be at six (6) month intervals, and for the
completion of the proposed improvements should be twenty-four (24) months, from the
date of COMMISSION Order subsequent to this agreement.

Section 5 The parties hereto agree that an equitable division of cost for the proposed
improvements should be:

a) the cost for lowering the pavement under the structure at Halsted Street,
estimated to be $1,291,000, should be divided 48% in an amount not to
exceed $619,680, to the Grade Crossing Protection Fund with all remaining
cost being borne by the City. (Note: the line item concerning the removal
and replacement of the traffic signals, street light and fire alarm cable is not
eligible for Fund reimbursementand has been removed from the estimate.)

b) future maintenance costs of the structure and the pavement shall be divided
in the same manner as for the existing subway structure and roadway.

Section 6 The CITY is financially able and willing to bear an equitable portion of the
cost for the proposed improvements as may be assigned by the Order and indicates this
intent by Resolution attached as Exhibit D.

Section 7 Special Provisions. In view of the fact that federal funding may be utilized
for the structure and roadway improvements, all such work shall be governed by
applicable provisions of Title 23, Chapter |, Subchapter G, Part 646 of the Federal-Aid
Policy Guide adopted December 9, 1991.

Since the roadway improvements will be performed by the CITY and/or its
contractor, contractor insurance and railroad liability insurance will be required as
specified in lllinois Department of Transportation "Standards and Specifications for Road
and Bridge Construction" Section 107.

Since the structure will continue to have an under cléarance of less than 14'6", the
CITY shall install and maintain clearance signs at the structure in accordance with 92 IL.



Adm. Code 1535.606 of the COMMISSION.

All bills for expenditures authorized to be reimbursed from the Grade Crossing
protection Fund shall be submitted to the District Office of the lllinois Department of
Transportation, 201 West Center Street, Schaumburg, lllinois, 60196-1096. The
Department shall submit copies of the bills received to the Director of Processing and
information, Transportation Division of the COMMISSION. The final bill for expenditures
from each party shall be clearly marked “Final Bill". Al bills shall be submitted to the
COMMISSION no later than thirty six (36) months from the date of COMMISSION Order
subsequent to this agreement. The Department shall, at the end of the 36" month from
the COMMISSION'’s Order date, de-obligate all residual funds accountable for this
project.

The City shall within ninety (90) days of the date of COMMISSION's. Order
subsequent to this Agreement, submit to the Director of Processing and Information,
Transportation Division of the COMMISSION, the name, title, mailing address, phone
number and facsimile number of a project manager.

The City shall file a written report with the Director of Processing and Information,
Transportation Division of the Commission, within fifteen (15) days of the conclusion of
each calendar quarter, stating the status of expenditures and percentage of completion of
the warning device and circuitry installations; if the project is behind schedule, the report
must include a brief explanation of the reason(s) for the delay.

Section 8 This agreement shall be binding upon the parties hereto, their successors
or assigns. Upon execution of this agreement by all parties, the COMMISSION shall
enter an appropriate order, within 60 days accepting or rejecting such stipulation
according to the provisions contained herein.

In Witness Whereof, the parties have caused this agreement to be executed by their duly
authorized officers, as of the dates indicated herein.

Executed by the COMMISSION this 14" day of August, 2000.

A

Michael E. Stead
Rail Safety Program Administrator

.

gll)
Robert 8. Béry ‘
ailroad Safety S # alist




lllinois Commerce Commission Stipulated Agreement No. 948 concerning
improvements at the highway overpass structure carrying the tracks of The
Burlington Northern and Santa Fe Railway Company over Halsted Street at 1600
South, in the City of Chicago, lllinois, designated as crossing AAR/DOT 079 448S,
milepost 1.78 A.

Executed by the City this _/SZ4 day of SM _2000.

CITY OF CHICAGO

By: %% ,

A~

Aftest:

Wty 5l




lllinois Commerce Commission Stipulated Agreement No. 948 concerning
improvements at the highway overpass structure carrying the tracks of The
Burlington Northern and Santa Fe Railway Company over Halsted Street at 1600
‘South, in the City of Chicago, lllinois, designated as crossing AAR/DOT 079 448S,
milepost 1.78 A.

Executed by the Department this C’.) 31/% day of J(Elp JeA BER 2000.

STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

By C ML
irector of Highways / &



llinois Commerce Commission Stipulated Agreement No. 948 concerning
improvements at the highway overpass structure carrying the tracks of The
Burlington Northern and Santa Fe Railway Company over Halsted Street at 1600
South, in the City of Chicago, lllinois, designated as crossing AAR/DOT 079 448S,
milepost 1.78 A. '

Executed by the Company this | 8 day of /%/)74{@67 2009.

THE BURLINGTON NORHTERN AND
SANTA FE RAILWAY COMPANY

ﬂ@} | ik

"’.\/ e }
PPROVER A3 TO FORM &3] 22/
PRI 10 FoRM SF 2
Rurfingten Nerthern Bante Fe Law Depariment

Attest:

4 d
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STATE OF ILLINOIS
ILLINOIS COMMERCE COMMISSION

STIPULATED AGREEMENT SURVEY FORM

EXISTING
HIGHWAY UNDER RAILROAD

GENERAL INFORMATION:

RR/LINE BNSF MILEPOST 1.78 A INVENTORY NO. _ 079 448S

CITY __Chicago STREET __ Halsted Street COUNTY Cook

ROADWAY JURISDICTION City  URBAN X RURAL _ COMMERCIAL X RESIDENTIAL X
APPROACH SURFACE _Bituminous PAVEMENT WIDTH 46’ CONDITION _Fair

ADT 14,500 SPEED _30mph STATEWIDE Yes
SCHOOL BUSES __Yes HAZ MAT OTHER
NUMBER AND TYPE OF TRACKS _4 MAIN _ TRAIN TRAFFIC _108

STRUCTURE INFORMATION:

STRUCTURE NO. B-9-382 ANGLE __ 90° CONDITION __Good
PRESENT STRUCTURE TYPE _Steel

NUMBER AND LENGTHS OF SPANS

DECK WIDTH ROADWAY WIDTH _See above

WALKWAYS WEARING SURFACE __ Bituminous_Concrete
VERTICAL UNDERCLEARANCE _13.3’

COMMENTS: Pavement is to be lowered under the structure to increase the vertical clearance from
the existing 13.3' to a new vertical clearance of 14'3". CTA/Metra trains also operate on the
structure.

After a study on the collision data at the intersection of 16" and Halsted located at the approach of
the railroad viaduct, the City determined that the high volume of right angle collisions could be
reduced by an increase in the vertical clearance under the viaduct, traffic signal modernization, and
reconstruction of the road and its appurtenances. Several public meeting have been held regarding
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page 2

this project. and it has received a positive response from the public, surrounding commercial
residents, and the University of lllinois.

The proposed improvements include: a) pavement reconstruction at a lower elevation to increase
the vertical clearance available underneath the railroad structure to 14'3”, b) removal and
replacement of sidewalk, curb_and gutter, and the barrier concrete retaining wall underneath the
viaduct, ¢) installation of a special double face curb around the center piers, d) removal and
replacement of existing storm sewers and existing structures (manholes and catch basins), e) the
relocation of existing water main, f) erection of a steel handrail underneath viaduct, and g) new street
lighting.

The line item in Exhibit C, the estimate of cost for the lowering of the pavement under the
structure, pertaining to the street lighting, fire alarm cables, and traffic signals are not eligible for
Grade Crossing Protection Fund reimbursement and has been removed from the estimate.

The Commission has allotted the sum of $2,000,000 for the City of Chicago to be utilized by the
City toward rail/lhighway grade crossing improvements in FY 2001. The City has elected to utilize the
Fund participation in three projects, with the lowering of the pavement at the Halsted Street highway
underpass as one of these projects. The usual cost division in this type of project is 60% to the Fund
with all remaining cost being borne by the City. Since 60% of the cost of the three projects exceeds
the Fund allotment, the City has decided to split the Fund allotment between the three projects. In
this Agreement, the cost division is 48% to the Fund with all remaining cost being borne by the City.
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